

Corresponde al expediente N° 22700-6260/11

CONTRATACION DIRECTA 73/11

ANEXO II

CRONOGRAMA DE ENTREGA

Renglón	Cantidad solicitada	Entrega inmediata	Entrega 30 días
1	10	5	5
2	80	40	40
3	4	2	2
4	12	6	6
5	4	2	2
6	4	2	2
7	4	2	2
8	4	2	2
9	100	50	50
10	100	50	50
11	100	50	50
12	100	50	50
13	100	50	50
14	50	25	25
15	100	50	50
16	100	50	50
17	100	50	50
18	100	50	50
19	10	5	5
20	10	5	5
21	10	5	5
22	5	3	2
23	10	5	5
24	5	3	2

Firma y aclaración